STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

04/ 16/ 02
02- 336204
02- MOD- 299-52. 2/ 52. 8

Bl D

SUMMARY

I'N MODOC COUNTY NEAR CEDARVI LLE
FROM 1.5 KM TO 2.5 KM EAST COF

CEDAR PASS

CONSTRUCT PASSI NG LANE

594, 000. 00 AMOUNT UNDER

PROPCSALS | SSUED 26 FUND TOTAL HB4AN 710, 000
NUMBER OF BI DDERS 8 ENG NEERS EST
PROGRAM ELEMENTS oHC
Bl D RANK Bl D TOTAL BI DDER | D

1 537, 856. 00 7

2 545, 034. 00 1

3 554, 518. 00 3

4 604, 157. 00 2

5 616, 351. 61 4

0. 0% WOMEN' S BUSI NESS ENTERPRI SES -

56, 144. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
04/ 17/ 02

CONTRACT CODE 'E
42 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER COF WORKI NG DAYS

40

PERCENT UNDER EST 9. 45

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

STEVE MANNI NG CONSTRUCTI ON | NC

P O BOX 491660
REDDI NG CA 96049
RON HALE CONSTRUCTI ON | NC

P O BOX 795
SHASTA LAKE CA 96019
CLEMENS CONSTRUCTI ON CO

P O BOX 494639
REDDI NG CA 96049
FI TCH SAND AND GRAVEL | NC

P O BOX 879
ALTURAS CA 96101
LARRANAGA CONSTRUCTI ON

P O BOX 1604
ALTURAS CA 96101

FAX

FAX

FAX

FAX

530 244-3441
00754230
530 244-4949

530 275-7844
00753630
530 275-7846

530 223-6593
00525424
530 223-0128

530 233-4568
00735761
530 233-4918

530 233-3785
00763532
530 233-3785

SB PREF CLAI MED

SB PREF CLAI MED

SB PREF CLAI MED

SB PREF CLAI MED

SB PREF CLAI MED

3. 0%



02- 336204

02- MOD- 299

04/ 16/ 02
6 634, 320. 00
7 637, 339. 00
8 681, 293. 00

LADD AND ASSCCI ATES

P O BOX 992750
REDDI NG CA 96099- 2750
Cl MARRON CONSTRUCTI ON

679 A HEDBURG WAY
OAKDALE CA 95361
J F SHEA CO INC

P O BOX 494519
REDDI NG CA 96049- 4519

530 241-6102
00743116
FAX 530 241-5492

209 848-1655
00706382
FAX 209 848- 1656

530 246-4292
00177061
FAX 530 246-9940

Bl D245
PAGE 2
04/ 17/ 02
CC PREF CLAI MED

SB PREF CLAI MED

CC PREF CLAI MED



02- 336204 Bl D245

02- MOD- 299 PAGE 3
04/ 16/ 02 04/ 17/ 02
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
APEX FENCE METAL BEAM GUARD RAI L
ANDERSON CA
APPLY A LINE STRI PI NG
REDDI NG CA
E R C CONTRACTI NG ERCSI ON CONTRCL
ROSEVI LLE CA
WESTERN STABI LI ZATI ON GRI NDI NG

DI XON CA



02- 336204
02- MOD- 299
04/ 16/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 4
04/ 17/ 02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

APEX FENCE COVPANY

P O BOX 545

ANDERSON CA 96007
APPLY A LINE INC

5625 EASTSI DE RD

REDDI NG CA 96001

G AND L TRAFFI C SERVI CE
20250 SKY PARK DR

REDDI NG CA 96003

Bl DDER | D NAME AND ADDRESS

ITEMS 7, 13, 26 THRU 28 AND 34 THRU 39 (PORTIQON)

| TEM5 40 THRU 42

I TEMS 4 THRU 6 ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

APPLY A LINE

REDDI NG CA

E R C CONTRACTI NG
ROSEVI LLE CA

FI TCH SAND AND GRAVEL
ALTURAS CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG
ERCSI ON CONTROL
ASPHALT CONCRETE PAVI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY

2788 VENTURE DR

LI NCOLN CA 95648-9500
APEX FENCE COMPANY | NC
P O BOX 545

ANDERSON CA 96007

CONTI NUED ON NEXT PAGE

I TEMS 14 AND 24 ( PORTI ON)

I TEMS 7, 13, 26 THRU 28, 34 THRU 39 (PORTI ON)



02- 336204 Bl D245
02- MOD- 299 PAGE 5
04/ 16/ 02 04/ 17/ 02

LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

APPLY A LINE

5625 EASTSI DE RD
REDDI NG CA 96001

E R C CONTRACTI NG I NC
301 KING RD

ROSEVI LLE CA 95678

Bl DDER | D NAME AND ADDRESS

| TEM5 40 THRU 42

| TEMS 15 THRU 21 ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

EAGLE PAVI NG

GLENFI ELD ENTERPRI SES

Bl DDER | D NAME AND ADDRESS

PAVI NG

CORRUGATED STEEL PI PE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

A C DI KE COVPANY

LI NCOLN CA

APEX FENCE

ANDERSON CA

APPLY A LINE

REDDI NG CA

CAL KI RK LANDSCAPI NG
EUREKA CA

CONTI NUED ON NEXT PACE

ASPHALT CONCRETE DI KE
GUARD RAIL, SIGNS AND RETAI NI NG WALL
STRI PI NG AND PAVEMENT MARKERS

ERCSI ON CONTRCL



02- 336204
02- MOD- 299
04/ 16/ 02
L
Bl DDER | D NAME AND ADDRESS

ST

OF

Bl D245
PAGE 6
04/ 17/ 02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 FI TCH SAND AND GRAVEL
ALTURAS CA
G AND L TRAFFI C SERVI CES
REDDI NG CA
OLSEN CONSTRUCTI ON
REDDI NG CA
Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE PAVI NG
CONSTRUCTI ON AREA S| GNS
TEMPERARY FENCI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08 A C DI KE COVPANY

2788 VENTURE DR
LI NCOLN CA 95648-9500
APPLY A LINE INC
REDDI NG CA 96001-4531
BAYWOOD ENVI RONMENTAL SERVI CES | NC
7 MOUNT LASEN DR STE A 257
SAN RAFAEL CA 94903
E R C CONTRACTI NG I NC
301 KING RD
ROSEVI LLE CA 95678
FI TCH SAND AND GRAVEL | NC
P O BOX 879
ALTURAS CA 96101
G AND L TRAFFI C SERVI CE
20250 SKY PARK DR STE B
REDDI NG CA 96003

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE, | MPORTED MATERI AL, SHOULDER BACKI NG

STRI PI NG AND NMARKI NG

PREPARE STORM WATER PCOLLUTI ON PREVENTI ON PLAN

ERCSI ON' CONTROL

ASPHALT CONCRETE AND M SCELLANEOUS OPERATI NG EQUI PMENT

CONSTRUCTI ON AREA SI GNS, FLAG NG ( PARTI AL)



02- 336204
02- MOD- 299
04/ 16/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 7
04/ 17/ 02
LI ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

G AND L TRAFFI C SERVI CE
20250 SKY PARK DR STE B
REDDI NG CA 96003

GLENFI ELD ENTERPRI SES

P O BOX 167

PALO CEDRO CA 96073-0167

Bl DDER | D NAME AND ADDRESS

PORTABLE CHANGEABLE MESSAGE SI GN ( PARTI AL)

MATERI AL SUPPLY

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

A C DI KE COVPANY
LI NCOLN CA

APEX FENCE
ANDERSON CA
APPLY A LI NE
REDDI NG CA

BOB OLSON

REDDI NG CA

CAL KI RK LANDSCAPE
EUREKA CA

TRAFFI C SOLUTI ONS
REDDI NG CA

| TEM5 14 AND 24

ITEMS 7, 13, 26 THRU 28 AND 34 THRU 39
I TEM5S 5 AND 40 THRU 42 ( PARTI AL)

ITEMS 1 AND 9

I TEM5 15 THRU 21

ITEMS 1 AND 5 (PARTIAL)



02- 336204 Bl D245

02- MOD- 299 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
04/ 16/ 02 04/ 17/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D ANOUNT
1 071301 TEMPORARY FENCE M 510 10. 00 5, 100. 00
2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 4, 000. 00* 4, 000. 00
PREVENTI ON PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 8, 000. 00* 8, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 2, 800. 00* 2, 800. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 38, 000. 00* 38, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 2,500. 00* 2,500. 00
7 150742 REMOVE ROADSI DE S| GN EA 5 100. 00 500. 00
8 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMVENT MR 180 33.00 5, 940. 00
9 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00* 10, 000. 00
10 170101 DEVELOP WATER SUPPLY LS LUMP SUM 10, 000. 00* 10, 000. 00
11 190101 ROADWAY EXCAVATI ON VB 3, 790 22.00 83, 380. 00
12 194001 DI TCH EXCAVATI ON VB 40 52. 00 2, 080. 00
13 023405 EARTH RETAI NI NG SYSTEM M 20 600. 00 12, 000. 00
14 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 130 49. 00 6, 370. 00
15 (S) 203003 STRAW ( EROSI ON' CONTROL) TONN 2 480. 00 960. 00
16 (S) 203014 FI BER ( EROSI ON CONTROL) KG 500 1. 90 950. 00
17 (S) 203021 FI BER ROLLS M 440 19. 00 8, 360. 00
18 (S) 023406 COMPOST ( ERCSI ON' CONTROL) KG 1, 500 1.00 1, 500. 00
19 (S) 203045 PURE LI VE SEED (EROSI ON CONTROL) KG 33 102. 00 3, 366. 00
20 (S) 203056 COMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 100 8.00 800. 00
21 (S) 023407 GYPSUM ( EROSI ON CONTROL) KG 1, 250 1.00 1, 250. 00
22 260201 CLASS 2 AGGREGATE BASE VB 1, 960 38. 00 74, 480. 00
23 390102 ASPHALT CONCRETE (TYPE A) TONN 2, 640 69. 00 182, 160. 00
24 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 260 23.00 5, 980. 00
25 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 4.4 1, 360. 00 5, 984. 00
26 023408 ROADSI DE SI GN ( SPECI AL METAL PGST) EA 1 2, 300. 00 2, 300. 00
27 566011 ROADSI DE SIGN - ONE POST EA 15 350. 00 5, 250. 00
28 566012 ROADSI DE SI GN - TWO PCST EA 1 600. 00 600. 00
29 664015 450 MM CORRUGATED STEEL Pl PE M 1.7 250. 00 425. 00
(2.01 MM THI CK)
30 664020 600 MV CORRUGATED STEEL PI PE M 38 280. 00 10, 640. 00
(2.01 MM THI CK)
31 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 220 70. 00 15, 400. 00
32 729010 ROCK SLOPE PROTECTI ON FABRI C MR 730 5.00 3, 650. 00
33 (F) 750015 FRAME AND GRATE ( SPECI AL) EA 1 380. 00 380. 00
34 023409 H GHVAY POST MARKER EA 2 50. 00 100. 00
35 820108 DELI NEATOR ( CLASS 2) EA 26 50. 00 1, 300. 00



02- 336204 Bl D245

02- MOD- 299 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
04/ 16/ 02 04/ 17/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MVEASURE QUANTI TY BI D AMOUNT
36 820112 MARKER ( CULVERT) EA 10 50. 00 500. 00
37 820151 OBJECT MARKER ( TYPE L-1) EA 2 50. 00 100. 00
38 (S) 832001 METAL BEAM GUARD RAI LI NG M 19 240. 00 4, 560. 00
39 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 2, 500. 00 5, 000. 00
40 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 17 110. 00 1, 870. 00
41 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 3,010 2.10 6, 321. 00
( SPRAYABLE)
42 (S) 850122 PAVEMENT MARKER EA 250 12. 00 3, 000. 00

( RETROREFLECTI VE- RECESSED)
TOTAL 537, 856. 00



[ TEMl

O©CoOoO~NOOUAWNE

02- 336204
02- MOD- 299
04/ 16/ 02

4341.
4850.

SUMMARY

OF

REMA

N

Bl D245
PAGE 10
04/ 17/ 02
FI FTH
BI D AMOUNT
5.00 2550
5, 000. 00* 5000
2, 000. 00* 2000
12, 000. 00* 12000
40, 000. 00* 40000
7, 000. 00* 7000
100. 00 500
43. 00 7740
10, 000. 00* 10000
10, 000. 00* 10000
23.64 89595
85. 00 3400
520. 00 10400
82. 45 10718
500. 00 1000
1.65 825
17.00 7480
1.00 1500
86. 00 2838
8.25 825
1.00 1250
50. 00 98000
75. 00 198000
18. 35 4771
2,554.00 11237
3, 300. 00 3300
391. 00 5865
500. 00 500
1, 338. 24 2275
475. 00 18050
94. 00 20680
2.77 2022
950. 00 950
45. 00 90
38. 00 988
40. 00 400
40. 00 80.
263. 00 4997
2,300.00 4600



02- 336204
02- MOD- 299
04/ 16/ 02

SUMMARY OF REMAI NI NG BI DDERS

1785. 00
6020. 00
2500. 00
545, 034. 00

100. 00 1700. 00

2.00 6020. 00

10. 00 2500. 00
554, 518. 00

140. 00 2380. 00

2.70 8127. 00|

13. 50 3375. 00
604, 157. 00

Bl D245

PAGE 11
04/ 17/ 02

FI FTH

BI D AMOUNT

158. 00 2686. 00
2.28 6862. 80
13.50 3375. 00

616, 351. 61



| TEM

O©CoOoO~NOOUAWNE

02- 336204

REMA

02- MOD- 299 SUMMARY OF
04/ 16/ 02
——————————————————————————————— R CE LR PP PPN
SI XTH SEVENTH
BI D AMOUNT | BI D
------------------------------- R Tt ety
10. 00 5100. 00| 10. 00
2, 000. 00* 2000. 00| 5, 000. 00*
10, 000. 00* 10000. 00| 4, 000. 00*
5, 000. 00* 5000. 00| 3, 000. 00*
75, 000. 00* 75000. 00| 20, 000. 00*
5, 000. 00* 5000. 00| 6, 000. 00*
100. 00 500. 00| 200. 00
35. 00 6300. 00| 22.50
10, 000. 00* 10000. 00| 10, 000. 00*
10, 000. 00* 10000. 00| 10, 000. 00*
29. 00 109910. 00| 54. 10
85. 00 3400. 00| 54. 20
650. 00 13000. 00| 300. 00
45.00 5850. 00| 30. 00
650. 00 1300. 00| 400. 00
1. 00 500. 00| 2.00
10. 00 4400. 00| 17.00
.50 750. 00| 1.00
80. 00 2640. 00| 100. 00
2.50 250. 00| 8.00
3.50 4375. 00| 1.00
60. 00 117600. 00| 46. 00
65. 00 171600. 00| 68. 00
7.00 1820. 00| 8. 00
2, 000. 00 8800. 00| 1, 000. 00
2, 300. 00 2300. 00| 1, 700. 00
326. 00 4890. 00| 200. 00
500. 00 500. 00| 300. 00
450. 00 765. 00| 600. 00
250. 00 9500. 00| 400. 00
85. 00 18700. 00| 80. 00
2.00 1460. 00| 3.00
500. 00 500. 00| 300. 00
45. 00 90. 00| 50. 00
40. 00 1040. 00| 35. 00
40. 00 400. 00| 50. 00
40. 00 80. 00| 50. 00
220. 00 4180. 00| 120. 00
2, 300. 00 4600. 00| 1, 800. 00

N

NG BI DDERS
El GHATH

BI D AMOUNT
9. 00 4590
3, 500. 00* 3500
9, 300. 00* 9300
6, 450. 00* 6450
72, 000. 00* 72000
9, 400. 00* 9400
120. 00 600
37.00 6660
14, 000. 00* 14000
1, 200. 00* 1200
39. 00 147810
34.00 1360
700. 00 14000
32.00 4160
470. 00 940
2.00 1000
19. 00 8360
1.00 1500
100. 00 3300
8. 00 800
1.00 1250
46. 00 90160
72.50 191400
12.00 3120
3, 400. 00 14960
2,700.00 2700
380. 00 5700
600. 00 600
1, 500. 00 2550
400. 00 15200
75. 00 16500
2.50 1825
600. 00 600
53. 00 106.
45. 00 1170.
47.00 470
47.00 94.
255. 00 4845.
2,700.00 5400

Bl D245
PAGE 12
04/ 17/ 02



02- 336204
02- MOD- 299
04/ 16/ 02
_______________________________ |
| TEM SI XTH |
| Bl D AMOUNT |
40 | 100. 00 1700. 00
41 | 2.00 6020. 00
42 | 10. 00 2500. 00

TOT 634, 320. 00

SUMMARY OF

1870. 00

2.20 6622. 00|
10. 00 2500. 00
637, 339. 00

REMAI NI NG BI DDERS

120. 00 2040. 00

2.30 6923. 00

11.00 2750. 00
681, 293. 00

Bl D245
PAGE 13
04/ 17/ 02



